QUOTATION

RADIO AND
RECORDING STUDIO
SOUND PROOFING

30/04/2024

VILLANOVA
S PARK

PREPARED BY:

AXTRA NATION

0758827947




RADIO AND V
RECORDING

STUDIO SOUND
PROOFING

ITEMS & PRICES
PRICE (UGX)

ITEM DESCRIPTION

TIMBER 4X8 & SFEET (40) &4MM 2,000,000
PLYWOOD 16 SHEETS

TIMBER SHAPING 25X40 PIECES (2500) 100,000
TIMBER SMOOTHING & SANDING 160 PIECES (1000) 160,000
SELF TAPPING NAILS 6 BOXES (40,000) 260,000
COVERING CLOTH MATERIAL 4 ROLLS (2,000,000) 8,000,000
RADIO STUDIO CARPET THICKLAYER 1,800,000
RECORDING STUDIO CARPET THICK LAYER 1,250,000
STRIP LICHTS 4 ROLLS (900,000) 3,600,000
STRIP LIGHTS ADAPTOR 44 PANNELS (60,000) 2,640,000

SUSPENDED CEILING LIGHTS 8 ON EACH 2,500,000



ITEM

SUSPENDED CEILING

SUSPENDED CEILING
COVERINGC MATERIAL
SCREW NAILS

NAILS

NAILS

STAPLES

REMOTE SWITCHES
WALLPAPPER
TRANSPORT

LABOUR
MISCELLANEOUS

DESCRIPTION

6MM BOARDS (100,000)X 6

2X4 TIMBER (8,500)X 24
CLOTH MATERILS
6 BOXES (50,000)
1INCH (4KG)
1/2 INCH (1KG)
10 PACKETS (10,000)
250,000 EACH

4 ROLLS (250,000)

MATERIAL AND LABOURTEAM

S PAX (9 DAYS)
15% OF TOTAL COST

TOTAL:

600,000

204,000

700,000

360,000

36,000
7,000
100,000
300,000

1,000,000
1,500,000

5,500,000
4,892,550



</ WORK TIMELINE

below is a work plan and timeline for

roofing material for both studios for

days

DAY
1
o ARRIVAL AND STUDY OF
SITE
DAY
02
COSTRUCTION AND DESIGN
OF PANELS AND CLOTHING
DAY
03 COSTRUCTION AND DESICN

OF PANELS AND CLOTHINGC
DAY 2

DAY
o4

DAY
0S5

DAY
06

INSTALLATION OF PANNELS
AND LIGHTINC FORRADIO
STUDIO

INSTALLATION OF
SUSPENDED CEILINGS FOR
BOTH STUDIOS

INSTALLATION OF PANELS
AND WALLPAPERFOR
RECORDING STUDIO

DAY

e PLACEMENT OF CARPET

FOR BOTH STUDIOS

DAY

08

ENTRY DOORS PROOFING
AND DRESSING

DAY

09 "cLEANING, STAFF TRAINING

AND DEPARTURE



NOTE:

80% upfront
payment before
delivery and
balance paid after
installation

THANKYOU

AXTRA NATION 2024

VS

ACCOUNT DETAILS
STANDARD CHATERED BANK
MAIN BRANCH

MUSOKE MARTIN
0100823546700



